



PCI Mechanical Services

115 S. Jackson
Topeka, KS 66603
Ph: 785-233-4321 Fax: 785-233-4122

PROPOSAL

Date: April 21, 2017

To: Santa Fe Trail School District USD 434

Project: Replacement of the multi-zone system at the high school

Includes:

- Removal of the existing multi-zone air handling unit and condensing unit, and two gas fired duct furnaces from HV1
- In place of above system, install one (1) 10 ton air handling unit and two (2) 3 ton air handling units with hot water coils,
- Install one (1) 10 ton condensing unit and two (2) 3 ton condensing units
- Install one (1) hot water coil for HV1
- Installation of one (1) hot water heating boiler and related piping
- Provide necessary electrical circuits to the new equipment
- Provide necessary integration of controls to new equipment and existing fire protection system
- Excludes: labor outside business hours of Monday-Friday 7am-4pm, temporary heating and or cooling, performance and/or payment bonds, concrete pads for equipment, chemical treatment, removal and replacement of any conduit / piping / plumbing / electrical that may obstruct removal and/or replacement of new equipment, sales tax

Total Labor and Materials.....\$132,861.00

TERMS AND CONDITIONS

1. Freight is included.
2. Prices are valid for thirty days from this date.
3. This proposal includes only those services and/or repairs specified above. If additional services are required the additional parts, labor, material will be performed on a time and material basis after customer's approval or quoted separately.
4. Payment is due within 30 days of the invoice date(s). Late fees will apply to past due accounts.

Sincerely,

Mark Law
PCI Mechanical Services

Customer Acceptance:

Firm Name: _____

Accepted by: _____

Printed Name: _____

Date: _____

Purchase Order Number: _____