



June 25, 2018

Mr. Steve Pegram, Superintendent
Santa Fe Trail, USD 434
104 S. Burlingame
Scanton, KS. 66537

RE: Architectural Services Proposal – Santa Fe Trail High School and Overbrook Attendance Center

Steve;

Thanks for meeting with Elizabeth and me last week to walk-thru your facilities and discuss Safety Issues within those facilities. We also discussed a possible renovation to the High School Administrative Suite. If all three project are completed together (through construction), we would reduce our total below by \$3,000.

Below are the associated fees for Architectural and MEP Engineering Services for this work:

Sante Fe Trail High School Security Issues:

Drawings, Specification and Construction Administration = \$10,000

Sante Fe Trail High School Administrative Suite Renovation:

Drawings, Specification and Construction Administration = \$14,000

Overbrook Attendance Center Security Issues:

Drawings, Specification and Construction Administration = \$10,000

Thanks for this opportunity.

Sincerely;

A handwritten signature in black ink that reads 'R.K.B.' followed by a long, horizontal, sweeping line that extends to the right.

R. Keith Blackburn, AIA
Vice President